
U.S. Department of Housing and Urban Development 
Chicago Contracting Operations Branch 
77 W. Jackson Blvd., Room 2517 
Chicago, Illinois 60604·3507 
http://www.hud.gov/offices/cpo/indexl.cfin 

REQUEST FOR QUOTATIONS (RFQ) QOC5AAC0045 
MULTIFAMILY CONSTRUCTION INSPECTIONS 

CLOSING DATE: SEPTEMBER 10,2010 AT 4:00 PM (LOCAL TIME) 

Dear Offeror: 

Enclosed is a Request for Quotations (RFQ) Number QOC5AAC0045 to 
solicit offer. 

You should carefully review the entire RFQ if you intend to submit a 
quotation. The RFQ consists of the following sections: 

(1) Standard Form 18, Request for Quotations 
(2) Statement of Work 
(3) Instruction for Preparing and submitting Quotations 

If you have any questions, please contact, carolyn Shelby at 312-913-8596. 

Enclosures 

http://www.hud.gov/offices/cpo/indexl.cfin


INSTRUCTIONS FOR PREPARING AND SUBMITTING QUOTATION 

1. 	 Complete SF-18, Request for Quotation (RFQ) Block 11, by inserting in 
Column (e), Unit Prices, your proposed price, in the space provided, for 
each contract line item. 

2. 	 Complete Blocks 13a and 13b of the SF-18. 

3. 	 Return the completed SF-18 along with your Duns number to: 

Carolyn Shelby, Procurement Technician 
U.S. Dept. of Housing and Urban Development 
77 West Jackson Boulevard, Room 2517 
Chicago, Illinois 60604-3507 

Note that your quotation must be received by 4:00 p.m. on 
SEPTEMBER 10, 2010, at the above address. Facsimile copies are 

acceptable. 



HUD intends to make an offer to the quote determined to be most advantageous 
considering qualifications and quoted price. Depending on HUD's need for the 
services, HUD reserves the right to make multiple offers, negotiate price, or 
make no offers as a result of this RFQ. 

ALL QUOTER'S MUST BE REGISTRA TERED IN THE CENTRAL 
CONTRACTOR REGISTRY IN ORDER TO PERFORM WORK AWARD BY 
HUD. In accordance with Federal Acquisition Regulation 4.11 03{c) (1), failure 
for not being registered shall result in the withdrawal, of the successful offer, and 
will be awarded to the next otherwise successful offer able to comply with the 
registration requirement. More information is available at http://www.ccr.gov. 

http:http://www.ccr.gov


REQUEST FOR QUOTATIONS Page 1 ofI THIS RFQ 01s D IS NOT A SMALL BUSINESS SET ASIDE 
(THIS IS NOT AN ORDER) 

4. CERT. FOR NAT.DEF. RATING1. REQUEST NO. 12. DATE ISSUED 13. REQUISITION/PURCHASE REQUEST NO. 
UNDER BDSA REG. 2

QOC5AAC0045 09/01/2010 R05EHOO19/046-35719 AND/OR OMS REG. 1 ~ 
5a. ISSUED BY Chicago Contracting Operations 6. DELIVER BY (Date) 

Ralph H. Metcalfe Federal Building 

77 West Jackson Boulevard, Room 2517 Chicago IL 
ovov .. ,,"v 

5B. FOR INFORMATION CALL(No collect calls) 7. DELIVERY 

D FOB DESTINATION D OTHE
TELEPHONE NUMBER NAME 

9. DESTINATION(312) 913-8596 extCAROLYN L SHELBY 
a. NAME OF CONSIGNEE 

Fax: (312) 353-8965 
Columbus Multifamily Housing Hub 

8. TO: 

a. NAME b. COMPANY 

To All Offerors 
b. STREET ADDRESS. 

200 North High Street 

c. STREET ADDRESS. c. CITY 

Columbus 

d. CITY e.STATE f. ZIP CODE d. STATE e. ZIP CODE 

OH 43215-2499 

10. PLEASE FURNISH QUOTATIONS TO THE ISSUING IMPORTANT: This is a request for information, and quotations furnished are not offers. If you are unable to quote, please so indicate on 
OFFICE ON OR BEFORE CLO'SE OF BUSINESS (Date) Ihis form and return it. This request does not commit the Goverment to pay any costs incurred in the preparation of the submission of 

09/10/2010 
Ihis quotation or to contract for supplies or services. Supplies are of domestic origin unless otherwise indicated by quoter. Any 

representations and/or certifications attached to this Request for Quotations must be completed by the quoter. 

11 SCHEDULE (Include applicable Federal State and local taxes) 

ITEM NO. 
(A) 

SUPPLIES OR SERVICES 
(B) 

QUANTITY 
(C) 

UNIT 
(D) 

UNIT PRICE 
(E) 

AMOUNT 
(F) 

0001 ENGINEERING & TECHNICAL SERVICES 80.00 EA 

, 

-

~12. DISCOUNT FOR PROMPT pAYMENT 
a. 10 CALENDAR DAYS( %) I b. 20 CALENDAR DAYS( %) I c. 30 CALENDAR DAYS(%) I 

I 

d. CALENDAR DAYS 

NUMBER I PERCENTAG 

NOTE: Additional provisions and representations 0 are 0 are not attached. 

13. NAME AND ADDRESS OF QUOTER 14. SIGNATURE OF PERSON AUTHORIZED TO SIGN QUOTATION 15. DATE OF QUOTATION 

e. NAME OF QUOTER 

b. STREET ADDRESS 16. SIGNER 

a. NAME(Type or print) b. TELEPHONE 

AREA CODE 
c. COUNTY 

d. CITY 1e. STATE 1f. ZIP CODE c. TITLE(Type or print) NUMBER 

STANDARD FORM 18 (Rev. 6 



Project Information Sheet 

Ohio State Office, MF Hub. Columbus, Ohio 


Multifamily Project Inspection Services 


Processing Method Is I Xl TAP [ ] MAP 

Section of Act and description: 221 d4 Substantial Rehabilitation 

Project Name: Fay Apartments 

Project Number~ 046,,35719 

Street/City/County: 3710 President Drivel Cincinnatil Hamilton 

Number of UnltslBeds: 703 

Type of Project~ Substantial rehabilitation 

Scope, If Rehab= Demolish 17 bldgs. Remaiing bldg's to receive new roofs, siding, exterior 
doors, windows, cabinets/countertops, plumbing fixtures, lighting fixtures, GFCI/arc fault 
outlets, smoke detectors, HVAC system. and hot *ater heaters. Install new flooring, interior 
doors and appliances as scheduled. Renovate the laundry bldg and satellite offices/laundry 
bldgs. Install renovation to select areas of the community bldg as scheduled. Repair areas of 

. walks/stops, pavement and install handrailS and landsCaping as scheduled on the drawings. 

Structure Type(s}; 2 story wood framed with brick and vinyl siding 

Number of Primary Buildings: 91 

Number and Type of Accessory Buildings: 1 office bldg, 1 community bldg, 1 storage bldg, 1 
maintenance bldg, 1 laundry & 1 daycare bldg 

Offaite Work: None 

Scheduled Construction Period; 28 months 

Scheduled Start of Construction: Sept. 2010 

Project Sponsor/Owner: Fay Limited Partnership 

Supervisory Architect: George Berardi 

General Contractor: Reece Campbell 

Construction Cost: $26,069,564 

Firm Commitment Date: 6/30/2010 

Number of Inspections: 

Minimum of 2 Hoursfvlsit. (not Including travel) No Maximum: /il 
'~iJb~ . 
=r!.~;!::::J...!.ratlP; 

SEP-01-2010 07:56RM From: ID:CHICRGO 



SAP PROVISIONS AND CLAUSES FOR THE PURCHASE OF SERVICES AND SUPPLIES 

OVER $25,000 

To indicate the applicability of certain provisions/clauses, check the boxes as they appear in the left margin. 

PROVISIONS 

52.252-1 	 Solicitation Provisions Incorporated by Reference. (FEB 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they 
were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned thai the 
listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of 
submitting the full text of those provisions, the offeror may identifY the provision by paragraph identifier and provide the appropriate 
information with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these 
addresses: 

Federal Acquisition Regulations Clauses and Provisions: http://www.arnet.gov/far/ 
U.S. Dept. ofHUD Regulations Clauses and Provisions: http://www.hud.gov/cts/ctshudar.html 

2452.203-71 Certification Regarding Federal Employment. (DEC 1992) 

2452.226-70 Certification of Status as a Minority Business Enterprise. (AUG 1995) 
Bidder, Offeror or Supplier certifies that he or she _ is, _ is not, (check one), a minority business enterprise which is defined as a business which is at lea 
51 percent owned by one or more minority group members or, in the case of a publicly owned business, at least 51 percent of its voting stock is owned by on 
or more minority group members, and who,se management and' daily operations are controlled by one or more such individuals. For the purpose of th 
definition, minority group members are: 

(Check the box applicable to you) 

[ ] Black Americans [ JAsian Pacific Americans [ 1Hispanic Americans [] Asian Indian Americans [ ] Native Americans 


52.204-3 Taxpayer Identification (Oct 1998) 
(a) Definitions. . 

:'Common parent," as used in this provision, meanS that corporate entity that owns or controls an affiliated group of corporations that files its Federal incom 

tax returns on a consolidated basis ,and of which the offeror is amember. 

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by the Internal Revenue Service (IRS) to be used by the offe 

in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer Identification Number. 

(b) All offerors must submit the information required in paragraphs (d) through (1) ofthis provision to comply with debt collection requirements of 31 U.S. 

7701(c) and 3325(d), reporting requirements of26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. Ifthe resulting cont 

is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish th 

information may result in a 31 percent reduction of payments otherwise due under the contract. 

(c) The TIN may be used by the Government to collect and report on any d~linquent amounts arising out of the offeror's relationship with the Government 
U.S.c. 7701(c)(3». If the resulting contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be 
matched with IRS records to verifY the accuracy of the offeror's TIN. 
(d) Taxpayer Identification Number (TIN). 
" 	 TIN: " TIN has been applied for., " TIN is not required because: 

[ ] Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the conduct of 
trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the United States; 
[ ] Offeror is an agency or instrumentality of a foreign government; 
[] Offeror is an agency or instrumentality of the Federal Government. 

(e) Type of organization. 

" Sole proprietorship; " Partnership; " Corporate entity (not tax-exempt); " Corporate entity (tax-exempt); " Government entity (federal, State, or Toc 

"Foreign government; "International organization per 26 CFR 1.6049-4; "Other ___________, 

(1) Common parent. 

" Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 

"Name and TIN of common patent: ' 

Name 	 TIN_~___________ 

52.204-6 Data Universal Numbering System (DUNS) Number. (June 1999) 
(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation "DUNS" followed by the DUNS number th 
identifies the offeror's name and address exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet Informatio 
Services. 

SAP-025K-9-1 
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(b) lfthe offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. A DUNS number will be provided immediately b 
telephone at no charge to the offeror. For information on obtaining a DUNS number, the offeror, if located within the United States, should call Dun an 
Bradstreet at 1-800-333-0505. The offeror should be prepared to provide the following information: 
(I) Company name. (5) Chief executive officer/key manager. 
(2) Company address. (6) Date the company was started. 
(3) Company telephone number. (7) Number of people employed by the company. 
(4) Line of business. (8) Company affiliation. 

(c) Offerors located outside the United States may obtain the location and phone number of the local Dun and Bradstreet Information Services office from th 
Internet home page at http://WWW.customerservice@dnb.com. Ifan offeror is unable to locate a local service center, it may send an e-mail to Dun and Bradstre 
at globalinfo@mail.dnb.com. . 

52.219-1 Small Business Program Representations (May 1999) 

(a)(I) The standard industrial classification (SIC) code for this acquisition is __________ [insert SIC code]. 


(2) The small business size standard is [insert size standard]. 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which propose 

to furnish a product which it did not itself manufacture, is 500 employees. 


(b) Representations. (l) The offeror represents as part of its offer that it 0 is, 0 is not a small business concern. 

(2) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(I) of this provision.] The offeror represents, for gener 

statistical purposes, that it 0 is, 0 is not, a small disadvantaged business concern as defined in 13 CFR 124.1002. 


(3) [Complete only if the offeror represented itself as a small business concern in paragraph (b )(1) of this provision.] The offeror represents as part of its off 

that it 0 is, 0 is not a women-owned small business concern. 


(c) Definitions. 

"Small business concern," as used in this provision, means a concern, including its affiliates, that is independently owned and operated, not dominant in th 

field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 and the size standar 

in paragraph (a) ofthis provision. 


"Women-owned small business concern," as used in this provision, means a small business concern-
(1) Which is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 51 percent ofthe stock of which is owne 
by one or more women; and 
(2) Whose management and druly business operations are controlled by one or more women. 
(d) Notice. (1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the clause in this solicitatio 
providing notice of the set-aside contains restrictions on the sourCe ofthe end items to be furnished. . 
(2) Under 15 U.S.C. 645(d), any person who misrepresents!l firm's status as a small, small disadvantaged, or women-owned small business concern in order t 
obtain a contract to be awarded under the preference programs established pursuant to, section 8(a), 8(d), 9, or 15 of the Small Business Act or any oth 
provision of Federal law that specifically references section 8( d) for a definition of program eligibility, shall-
(i) Be punished by imposition of fine, imprisonment, or both; 
(ii) Be subject to administrative remedies, including suspension and debarment; and 
(iii) Be ineligible for participation in programs conducted under the authority ofthe Act. 

52.222-21 Prohibition of Segregated Facilities (Feb 1999) 

52.222-22 Previous Contracts and Compliance Reports (Feb 1999) 
The offeror represents that-
(a) It__ has, __ has not participated in a previous contract or subcontract subject the Equal Opportunity clause of this solicitation; 
(b) It has, has not filed all required compliance reports; and 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will be obtained before subcontract 
awards. 

52.222-25 Affirmative Action Compliance (APR 1984) 

The offeror represents that (a) it has developed and has on file, has not developed and does not have on file, at each establishment, affirmative actio 

programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or (b) it has not previously had contracts subject to th 

written affirmative action programs requirement ofthe rules and regulations of the Secretary ofLabor. 


Indefinite Quantity Contracts only 

[]52.217-5 Evaluation of Options (JUL 1990) 
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GENERAL CLAUSES 

52.213-4 Terms and Conditions--Simplified Acquisitions (Other Than Commercial Items) (June 1999) 
(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses that are incorporated by reference: 
(I) The clauses listed below implement provisions of law or Executive order: 
(i) 52.222-3, Convict Labor (Aug 1996) (E.O. 11755). 
(ii) 52.233-3, Protest After Award (Aug 1996) (31 U.S.C. 3553). 
(2) Listed below are additional clauses that apply: 
(i) 52.225-11, Restrictions on Certain Foreign Purchases (Aug 1998). 
(ii) 52.232-1, Payments (Apr 1984). 
(iii) 52.232-8, Discounts for Prompt Payment (May 1997). 
(iv) 52.232-11, Extras (Apr 1984). 
(v) 52.232-25, Prompt Payment (Jun 1997). 
(vi) 52.233-1, Disputes (Dec 1998). 
(vii) 52.244-6, Subcontracts for Commercial Items and Commercial Components (Oct 1998). 
(viii) 52.253-1, Computer Generated Forms (Jan 1991). 
(b) The Contractor shall comply with the following FAR clauses, incorporated by reference, unless the circumstances do not apply: 
(I) The clauses listed below implement provisions oflaw or Executive order: 
(i) 52.222-20, Walsh-Healey Public Contracts Act (Dec 1996) (41 USC. 35-45) (Applies to supply contracts over $10,000 in the United States). 
(ii) 52.222-26, Equal Opportunity (Feb 1999) (E.O. 11246) (Applies to contracts over $10,000). 
(iii) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era (Apr 1998) (Applies to contracts over $10,000). 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998) (29 USC. 793) (Applies to contracts over $10,000). 
(v) 52.222-37, Employment Reports on Disabled Veterans and Veterans ofthe Vietnam Era (Jan 1999) (Applies to contracts over $10,000). 
(vi) 52.222-41, Service Contract Act of 1965, As Amended (May 1989) (41 U.S.C. 351, et seq.) (Applies to service contracts over $2,500). 
(vii) 52.223-5, Pollution Prevention and Right-to-Know Information (Apr 1998) (E.O. 12856) (Applies to services performed on Federal facilities). 
(viii) 52.225-3, Buy American Act--Supplies (Jan 1994) (41 U.S.C. 10) (Applies to supplies, and to services involving the furnishing of supplies, if the 
contract was-
(A) Under $25,000; or 
(8) Set aside for small business concerns, regardless of dollar value). 
(ix) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration (May 1999). (Applies when the payment will be made by electronic 
funds transfer (EFT) and the payment office uses the Central Contractor Registration (CCR) database as its source of EFT information.) 
(x) 52.232-34, Payment by Electronic Funds Transfer--Other than Central Contractor Registration (May 1999). (Applies when the payment will be made by 
EFT and the payment office does not use the CCR database as its source of EFT information.) 
(2) Listed below are additional clauses that may apply: 
(i) 52.209-6, Protecting the Government's Intefest When Subcontracting with Contractors Debarred, Suspended, or Proposed for Debarment (July 1995) 
(Applies to contracts over $25,000). 
(ii) 52.211-17, Delivery of Excess Quantities (Sept 1989) (Applies to fixed-price supplies). 
(iii) 52.247-29, F.o.b. Origin (Jun 1988) (Applies to supplies if delivery is to.b. origin). 
(iv) 52.247-34, F.o.b. Destination (Nov 1991) (Applies to supplies if delivery is to.b. destination). 
(c) FAR 52.252-2, Clauses Incorporated by Reference (Feb 1998). This contract incorporates one or more clauses by reference, with the same force and eff 

as if they were given in full text. 

Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these addresse 

Federal Acquisition Regulations Clauses and Provisions: http://www.arnet.gov/far/ 

U.S. Dept. ofHUD Regulations Clauses and Provisions:· http://www.hud.gov/cts/ctshudar.htmJ 

(d) Inspection/Acceptance. The Contractor shall tender for acceptance only those items that conform to the requirements ofthis contract. The Government 
reserves the right to inspect or test any supplies or services that have been tendered for acceptance. The Government may require 
repair or replacement of nonconforming suppl ies or reperformance of nonconforming services at no increase in contract price. The Government must exerc 
its postaceeptance rights-
(1) Within a reasonable period of time after the defect was discovered or should have been discovered; and. 
(2) Before any substantial change occurs in the condition ofthe item, unless the change is due to the defect in the item. 
(e) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the reasonable control of the 
Contractor and without its fault or negligence, such as acts of God or the public enemy, acts of the Government in either its sovereign or contractual capaci 
fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notifY the Contracti 
Officer in writing as soon as it is reasonably possible after the commencement of any excusable delay, setting forth the full particulars in connection therew 
shall remedy such occurrence with all reasonable dispatch, and shall promptly give written notice to the Contracting Officer of the cessation of such 
occurrence. 
(1) Termination for the Government's convenience. The Government reserves the right to terminate this contract, or any part hereof, for its sole convenience 
In the event of such termination, the Contractor shall immediately stop all work hereunder and shall immediately cause any and all of its suppliers and 
subcontractors to cease work. Subject to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage 0 

the work performed prior to the notice of termination, plus reasonable charges that the Contractor can demonstrate to the satisfaction of the Government, u 
its standard record keeping system, have resulted from the termination. The Contractor shall not be required to comply with the cost accounting 

SAP-025K-9-1 3 

http://www.hud.gov/cts/ctshudar.htmJ
http://www.arnet.gov/far


STATEMENT OF WORK FOR 


I. 	 PURPOSE: To provide construction inspection services 
per HUD inspection procedures, between and inclusive of 
the initial start of constrriction and sUbstantial 
completion of the Work fo~ the indicated HUD project. 

Project Name: FAY APARTMENTS 
Proj ect No.: ' 046':"35719 
For project particulars, refer to the Contract Information 
Sheet for the indicated project which is made part of this 
Contract. 

THE CONTRACTOR MAY NOT HAVE AN IOENTITY-OF-INTEREST WITH THE 
OWNER, SUPERVISORY ARCHITECT, OR GENERAL CONTRACTOR. 

II. 	 DEFINITIONS,FOR THIS PURCHASE ORDER: 

A. 	 Construction Inspection Services means monitoring the 
construction and contract administration, and performing 
related functions for the purpose of protecting HUD's 
project interests. Major functions include: review and 
report to the GTR on the completeness of the assignment 
documents for the purpose of project inspection; , 
participate in periodic job meetings; make periodic 
observations at the site of the multifamily housing 
project and report on on-site and corollary offsite 
construction and contract administration; reque~t 

Multifamily Hub or Program Center specialized engineering 
assistance, where. required due to unique or complex 
systems; advise the GTR on the need/general acceptability 
of proposed change orders; maintaln a set of "As Built" 
drawings and specifications, and monitor the contractor's 
record set of drawings and specifications; certify on the 
periodic pay request to the reasonableness of the amount 
requested by the contractor and recommended by the 
supervisory architect for progress payment; observe the 
work, and complete and sign the inspector's portion of 
the Permission to Occupy relating to acceptability of the 
work, including any list of incomplete items, for 
facilities tendered for occupancy; report, where 
applicable, the list of items for delayed completion at 

-substantial 	completion of the Work, the estimated cost 
for completing each item and the recommended completion 
date for each item; certify to the acceptability of the 
work, connection of utilities, and property ingress and 
egress at substantial completion of the Work; meet at the 
indicated office with HUD staff and/or parties involved 

Statement of Work 
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in the project, where necessary, to resolve project 
issues; attend periodic training sessions conducted at 
the indicated office by HUD sta ; and assist any HUD 
o cial conducting an on-s review of the project 
construction and contract administration for the purpose 
of assessing performance under this Order or other areas 
of concern. 

B. 	 HUD Inspection Procedures are as provided in paragraphs 
3-1 through 3-24 inclusively of Chapter 3 Architectural 
Inspection, HUD Handbook 4460.1 REV 2, Architectural 
Analysis and Inspections for ect Mortgage Insurance, 
dated 12/95.' Required reporting forms are to be completed 
as provided ,for each in HUD Handbook 4480.1, Multifamily 
Underwriting Reports and Forms Catalog, or as provided in 
the instructions included on the form. 

C. Initial Start of Construction is the date when the 
construction contract work commences, including demolition 
for substantial rehabilitation projects and site clearance 
or other preliminary site work for propo construction 
projects. 

D. 	 Substantial Completion of the Work is when all the const
ruction contract work has been completed, except work 
beyond the contractor's control to complete which is 
accepted as items of delayed completion; and formalized 
as the date the contractor (inspector) signs Final 
HUD Representative's Trip Report provided that the trip 
report is subsequently endorsed by HUD fice Senior 
Architect. 

E. Serious Construction Problems That Might Lead to Default 
must be specifically identified in the HUD 

Representat 's Trip Report, and include: 


• 	 Work stoppage, 
• Contractor abandons job, 
• A change in the Contractor, Owner or Architect 
during construction, 
• Construction defects untreated for 30 days 
• Contractor can't or won't correct any construction 
defect or latent defect 
• Extended periods of bad weather, st kes, etc., 
• Controlling jurisdiction issues a stop order, 
• Slow start or progress of offsite work would 
impair project occupancy, 
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• Other conditions of such nature or magnitude as to 
potentially cause a default, and warranting immediate 
attention by HUD personnel. 

III. 	 The contractor under this Order must fur-
own materials, equipment, services, and facilit s; 

provide its own transportation; and othe se do all things 
necessary for or incident to the following tasks, except 
that the construction contractor must provide enclosed space 
at the job-site of such size, accommodations and furnishings 
as HUD may require for the discharge of the inspection func
tion. The contractor under this Order has the right of 
entry and access to the project and to inspect all work 
done and materials, equipment and fixtures furnished, ins
stalled or stored in and about the project at all (normal 
working hour) times during construction. 

A. 	 Assignment. Meet at the HUD Office with the GTR and 
other HUD staff designated by the GTR within one (1) 
week(s) of the award of this Order. The GTR will orally 
brief the contractor and answer contractor's questions to 
assist the contractor to fully understand the re
quirements of this Order. The GTR will provide 
the contractor with the assignment documents, and a copy 
of each reference handbook. 

B. 	 Assignment Documents. Review the assignment documents, 
and report on any observed noncompliance between the 
assignment documents and site conditions and/or HUD re
quirements consistent with Handbook 4460.1 REV 2 para
graph 3-30, and on the completeness and coordination'of 
the drawings and specifications. This review is intended 
to locate readily identifiable oversights in document 
preparation, but is not the type document analysis re
quired during design stages. 

1. 	Report and findings of nonconformity between the 
contract documents and observed site conditions 
and~or known HUD design requirements to the GTR by 
action by the HUD Director of Operations. 

2. 	Advise the supervisory architect of any noted in
completeness, contradictions or ambiguities in the 
drawings and specifications for his action in accor
dance with the contract documents. Record the 
event, any such subsequent event and the issues dis
cussed on Form HUD 5379. 

3. 	 The standard for completeness and arrangement of the 
the drawings and specifications is Handbook 4460.1 
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REV 2, paragraphs 2-7.B. through 2-7.0. 

4. Assignment documents (see Handbook 4460.1 REV 2, 
paragraph 3-3.0) include: 

• 	 Set No. 3 of the construction contract set of 
drawings and specifications; 

• Copy of the Construction Contract, Form HUD 
92442-EH or HUD 92442A-EH; 
• Schedule of Values-Form HUD 92328, Contractor's 
and/or Mortgagor's Cost Breakdown; 

• 	 Progress Schedule; 
• Owner-Architect Agreement, AlA Document B181, 
including HUD Addenda 
• Contract or agreement for offsite construction, 
if applicable; and 
• Drawings and specifications for offsite 
construction, if applicable. 

C. 	 Construction Record. Maintain a file of project docu
ments from project assignment through substantial com
pletion of the Work. Incorporate all the documents 
listed in Handbook 4460.1, paragraphs 3-4.L.2. through 
3-4.L.14. inclusively, plus the set of assigned cons
truction contract drawings and specifications, and off
site drawings and specifications. Use the construction 
record documents as the official set of documents against 
which all project observations and reporting are made. 

D. 	 Preconstruct ion Conference. 

1. 	Attend the preconstruct ion conference conducted by 
HUD staff at the HUD'Office prior to the start of 
construction. Retain a copy of the minutes of the 
meeting, handouts and list of attendees for use in 
addressing subsequent questions on the issues during 
the construction period. 

2. 	 Conduct any additional required preconstruct ion con
ferences at the job-site, e.g., for major sub
contractors that did not attend the HUD Office ses
sion. Record on Form HUD 5379, HUD Representative's 
Trip Report, any such field conference and at 
tendees. 

3. 	Answer job-site questions pertaining to labor .and 
EEO contract provisions, administration of the con
struction contract, and cost certification sub
missions. Request HUD Office assistance, where re-
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quired, for in-depth questions. 

E. 	 Construction Progress Meetings. See Handbook 4460.1 REV 
2, paragraph 3-3.E. for detailed instructions. 

1. 	 Schedule and participate monthly job-site 
meetings to coincide with the monthly review of the 
general contractor's requisitions (paydraws). 

2. 	Apprise the major participants of observed defi 
ciencies and problem areas in the progress of the 
work and contract administration; clarify HUD pro
cedures applicable to the issues raised; and guide 
the appropriate parties to the extent necessary to 
address and resolve outstanding issues. 

3. 	 Remind the participants at each meeting after 80 
percent project completion: 

• 	 Of the Construction Contract, Article 2.0., 
definition of Substantial Completion of the 
Work, and 

• That the owner (in all cases) and general 
contractor (where the Cost Plus Contract is used) 
and their respective CPAs must meet with HUD's 
Mortgage Credit and Construction Cost Analysts 
respectively before 90 percent project completion 
to review cost certification submission 
requirements. 

"Repeat Sponsors, Contractors, and CPAs may 
sign a waiver of the above requirements to be 
approved by HUD and retained in Mortgage Credit 
and Cost files. 

4. 	 Record the meeting, issues discussed and conclusions 
reached on Form HUD 5379. 

F. 	 Visit the project job-site as required for 
type, stage and condition of construction, but not 

less often than one ( 1 ) time(s) each week at least 
two ( 2 ) hour(s)to observe and report on job condi

tions, construction and contract administration. See 
Handbook 4460.1 REV 2, paragraphs 3-4. A~d 3-4.C. through 
3-4.K. Schedule one inspection visit to coincide with 
the monthly paydraw. 

1. The major ions during inspection are to: 
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• 	 Evaluate and report on the contractor's 
org~niZation, operations and supervision; 

• Evalu~te and report on the supervisory 
architect's administration of the contract and 
services; 
• Report on special circumstances, the date of 
the start of initial and permanent construction, 
occupancy, delays, disputes, changes, etc. 
Specifically identify and report serious 
construction problems that may lead to default; 
• Report noncompliance in the work from the 
contract documents observed by the inspector 
and/or the supervisory architect; 
• Determine that the amounts requested by the 
contractor and recommended by the architect for 
payment are reasonable; 
• HUD representative completes the HUD 11's (Wage 
Interviews), besides the trip reports; 
• Report on labor and EEO compliance, and number 
of wage interviews conducted; 
• Report on the percentage of project completion 
and scheduled completion, and the percentage of 
completion of each additive change order; and 
• 	 Report on compliance with each offsite work 

contract, if applicable, and on the percent 
completion for each. Report where the slow 
start or progress of offsite work may delay 
occupancy. 

2. 	 Record each inspection finding on Form HUD 5379, HUD 
Representative's Trip Report, in accordance with 
instructions in Handbook 4480.1, CHG 29. Incor
porate findings of any HUD specialist sent to the 
project to asse~s unique or complex conditions or 
systems requiring engineering or other specialized 
skills in a unified report in accordance with Hand
book 4460.1 REV 2, paragraph 3-4.E. 

3. 	 Discuss adverse findings with the supervisory archi
tect at the job-site, or by phone if the supervisory 
architect is not present when the site visit is 
made. Give a copy of Form HUD 5379 to the super
visory architect, if he's present at the job-site, 
or leave it for him at the job-site. 

4. 	 Advise the HUD Office Director of Operations by 
letter in addition to recording the findings on Form 
HUD 5379, where there is occupancy of any part of 
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the Work (or which HUD has not executed Form FHA 
2485, Permission to Occupy. See Handbook 4460.1, 
paragraph 3-4.J. for additional detail. 

5. 	 Perform the final inspection (Final HUD Representa
tive's Trip Report) upon Substantial Completion of 
the Work, defined in paragraph 11.0. of this Order, 
in accordance with instructions in Handbook 4460.1 
REV 2, paragraphs 3-16.A. and B. 

a. 	 The report must include the following state
ments: 

• 	 "Construction acceptably completed," or 
construction acceptably completed subject 
to withholding disbursement or escrowing 
funds for completion of the listed items 
of' delayed completion." List any items of 
delayed completion, and the estimated cost 
and recommended time for completing the 
work. 

• "Otili ty services: (list services 
including electricity,gas, water, sanitary 
sewer, storm sewer, telephone, and cable TV 
as applicable), are complete, connected, and 
operable." Where connection is precluded by 
incomplete offsite work add to the statement, 
"Connection for (list) is awaiting 
installation of offsite lines." 
• "Safe and adequate ingress and egress have 
been installed to the site and all units and 
facilities." Where ingress or egress is 
precluded in part, add to the statement 
"except as follows: (list)." 

b. 	 Complete and date the "Final HUD Representa
tive's T~ip Report" on the day of the site 
visit. 

G. 	 Wage Interviews. Conduct wage interviews during the 
course of construction of a representative number of 
workers in each of the various trades and report on 
Form HUD 11, Record of Employee Interview, in accor
dance with HUD Handbook 1344.1 REV 1, paragraphs 3-1 
and 3-2. 

H. 	 General Contractor's Monthly Requisition For Payment. 
Review the Contractor's Requisition, Form HUD 92448, and 
supporting documents against the Schedule of Values, Form 
HUD 92328, and the observed acceptably completed work and 
acceptably stored material. Payment for stored materials 
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must be supported and conform with Handbook 4460.1, REV 2 
paragraphs 3-7. And 3-8. 

1. 	 Modify the requisition as appropriate in accordance 
with instructions in Handbook 4480.1, and Handbook 
4460.1 REV 2, paragraph 3-6. Report any modifica
tions to the requisition on Form HUD 5379. 

2. 	 Complete and sign the Inspector's Certification on 
the reverse of Form HUD 92448. 

I. 	Supervisory Architect's Services. Advise the supervisory 
architect on HUD requirements, monitor his performance 
against provisions of the Owner-Architect Agreement, AlA 
Document 8181, and report on the supervisory architect's 
performance in accordance with Handbook 4460.1 REV 2, 
paragraphs 3-4.K., 3-10., and 3-11. Report inadequate 
performance on Form HUD 5379. 

J. 	Construction Changes. Determine preliminary accepta
bility for proposed change orders before their submission 
for the mortgagee's and HUD's approval in accordance with 
Handbook 4460.1 REV 2, paragraph 3-12. and completion in
structions on the Request For Construction Changes
Project Mortgages, Form HUD 92437. 

K. 	 Architect's Supplemental Instructions. Monitor the 
proper use of Architect's Supplemental Instructions, AlA 
Document G710, for compliance with Handbook 4460.1 REV 2, 
paragraph 3-13, and assure distribution to the HUD 
Office. Report the architect's improper use or distribu
tion of AlA Document G710 on Form HUD 5379. 

L. 	 Serious Construction Problems. Report serious construc
tion problems, defined in paragraph II.E of this Order, 
on Form HUD 5379 in accordance with Handbook 4460.1 REV 
2, paragraph 3-14.A. 

M. 	 Permission To Occupy. 

1. 	Complete and sign the HUD Representative's portion 
of the Permission To Occupy, Form FHA 2485/HUD 
92485, subjec,t to procedures provided in Handbook 
4460.1 REV2, paragraph 3-15,where the owner re
quests occupancy for any or all dwelling units or 
facilities. 

2. 	 Report on all requests for permission to occupy on 
Form HUD 5379. 
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N. 	 Training and HUD Office Liaison. Attend HUD conducted 
training sessions at the HUD Off , as scheduled by the 
GTR during the term of this Order. Such training ses
sionsshall be approximately four hours in duration for 
the purpose of addressing programmat and techn'ical 
issues relevant to project inspection. Concurrently, 
review and update the HUD Office Construction Record, 
consistent with Handbook 4460.1 REV 2, paragraph 3-4.L., 
and direct the Chief Architect's attention to any known 
open issue requiring HUD Office action. 

IV. 	 DELIVERY SCHEDULE. Delivery may be by U.S. Mail, mutually 
acceptable service or in person. 

A. 	 Assignment Document Review Report. Deliver to the GTR 
with or before delivering the first inspection report, 
Form HUD 5379, HUD Representative's Trip Report. 

B. 	 HUD Representative's Trip Report, Form HUD 5379. Deliver 
or leave one copy at the job-site for the supervisory 
architect, and deliver the original to GTR within 
five working days of the site visit. 

C. 	 Record of Employee Wage Interview, Form HUD 11. Deliver 
the original and one copy to the GTR within five working 
days of the site visit. 

D. 	 Contractor's Requisition, Form HUD 92448. Return 
original and seven copies to the Owner's entative 
at the job-site upon completion of the pay draw ew 
and signing of the documents; and deliver one copy to the 
GTR within five working days of the site sit. 

E. 	 Permission To Occupy, Form FHA 2485. Return the 
and seven copies to the Owner's representative at 
job-site upon review of the units and/or facilit s 
proposed for acceptance and signing documents; and 
deliver one copy to the GTR within five working days of 
the site visit. Include any list of incomplete work made 
part of the Permission to Occupy. 

F. 	 "As Built" Drawings and Specifications. Return Set #3 
the contract drawings and specifications, conformed to 
the construction contractor's record set, to the GTR 
within 30 days of the Final HUD Representative's Trip 
Report, or at such later date directed by the GTR where 
additional services for monitoring completion of 
delayed completion are directed by the GTR. 

V. 	 PAYMENT FOR SERVICES. The contractor shall be paid the rm 
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fixed unit price per inspection specified on the face page of 
the Purchase Order. All payments will be submitted in 
accordance with written guidance issued by the Housing 
Contract Services Spec list for the Multifamily Hub and 
under Prompt Pay Policy (payment 30 days after processing 
of payment voucher). 1 payment paper'work (SF-1034 and 
and HUD-3650 - if required by the GTR or office) is to be 
forwarded to the attention of your GTR at the HUD office for 
review and acceptance. 
For payment purposes, each the type of visits fied in 

,A or B below shall be considered an inspection for which the 
the contractor shall be paid the specified fixed unit price. 
Inspection services include all services required under para
graphs I through IV inclusively of the Order, including all 
t required for their completion. 

A. 	 Job-Site sits 

Each job-site vis between the initial start of con
struction and substant 1 completion of the work to per
form services at the frequency defined in paragraph III.F 
of this Order. This also includes job-site vis s where 
required by the GTR, to redo an incomplete or inade
quately performed inspection, report~ paydraw, permission 
to occupy or other document or service required under 
terms of this Order. 

B. 	 HUD Visits 

1. 	Meet with the GTR and other HUD staff at the HUD 
Office to receive the assignment documents and an 
oral briefing on the Order requiremenis. 

2. 	Meet at the HUD Office to participate in the pre
construction conference on the date scheduled by 
the GTR. 

3. 	Meet at the HUD Office as specified by the GTR 
during the term of this Order to attend training. 

4. 	 Meet at the HUD Office with the GTR, other HUD 
staff and/or parties to the construction contract, 
as scheduled by the GTR, where required to discuss 
construction and/or contract administration problems 
not resolved on the job-s e. 

·5. 	Meet at the HUD Office w h the GTR and/or other HUD 
staff, where required to resolve issues arising from 
contractor's performance under terms of this Order. 

VI. 	 SUSPENSION OF SERVICES. Services under this Order may be 
suspended for upto 120 calendar days in any combination of 
periods, not to exceed three periods, after any event leading 
to cessation of work at the project s Services may be 
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B. 

suspended for any longer aggregate number of days subject to 
the contractor's mutual consent. 

A. 	 Time Adjustment. In the event of any services susp
pension, the basic services period shall be extended by 
a corresponding period. 

There shall be n6 compensatory price 
suspension of basic service. 

VII. REFERENCE HANDBOOKS. The GTR shall provide the following 
updated handbooks for use in conducting services under terms 
Qf this Order. 

Analysis and Inspections for Project 
Handbook 4460.1 REV 2. 

B. 	 Construction Period to Final Closing for Project Mort
Handbook 4435.1. 

C. 	 Multifamily Underwriting: Reports and Forms Catalog, 
Handbook 4480.1. 

D. 	 Federal Labor Standards Compliance in Housing and Com
munity Development Programs, Handbook 1344.1 REV 1. 
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standards or contract cost principles for this purpoSe. This paragraph does not give the Government any right to audit the Contractor's records. The Contra 
shall not be paid for any work performed or costs incurred that reasonably could have been avoided. 
(g) Termimltion for cause. The Government may terminate this contract, or any part hereof, for cause In the event of any default by the Contractor, or if the 
Contractor fails to comply with any contract terms and conditions, or fails to provide the Government, upon request, with adequate 
assurances offuture performance. In the event of termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or 
services not accepted, and the Contractor shall be liable to the Government for any and all rights and remedies provided by law. 
If it is determined that the Government improperly terminated this contract for default, such termination shall be deemed a termination for convenience. 
(h) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for use for the particular purpose described i 
this contract. 

2452.203-70 Prohibition Against the Use ofFederal Employees (DEC 1992) 

2452.209-72 Organizational Conflicts ofInterest. (APR 1984) 

2452.222-70 Accessibility ofMeetings, Conferences, and Seminars to Persons with Disabilities (JUL 1988) 

52.219-6 Notice of Total Small Business Set-Aside (JUL 1996) 


SPECIFIC SERVICE CLAUSES 

To indicate the applicability of certain clauses, check the boxes as they appear in the left margin. 

[I 2452.237-70 Key personnel. (APR 1984) 
The personnel specified below are considered to be essential to the work being performed under this contract. Prior to diverting any ofthe specified individua 
other projects, the Coritractor shall notify the Contracting Officer reasonably in advance and shall submit justificatiqn (including proposed substitutions 
sufficient detail to pemlit evaluation of the impact on the program. No diversion shall be made by the Contractor without the written consent of the Contrac 
Officer: Provided, that the Contracting Officer may ratify in writing such diversion and such ratification shall constitute the consent of the Contracting Off 
required by this clause. The Schedule may be amended from time to time during the course ofthe contract to either add or delete personnel, as appropriate. 

2452.237-73 Conduct of work and technical guidance (Oct 1999) 
(a) The Government Technical Representative (GTR) for liaison with the Contractor as to the conduct of work iS~__~______L""uv. 

a successor designated by the Contracting Officer. The Contracting Officer will notify the contractor in writing of any change to the current GTR's status or 
the designation of a successor GTR. 

(b) The GTR will provide guidance to the contractor on the technical performance of the contract. Such guidance shall not be ofa nature which: 

(\) Causes the Contractor to perform work outside the scope of the contract; 

(2) Constitutes a change as defined in FAR 52.243-\; 
(3) Causes an increase or decrease in the cost of the contract; 
(4) Alters the period of performance or delivery dates; or, 
(5) Changes any ofthe other express terms or conditions ofthe contract. 
(c) The GTR will issue technical guidance in writing or, if issued orally, he/she will confirm such direction in writing within five calendar days after ora 

issuance. The GiR may issue such guidance via telephone facsimile or electronic mail. 
(a) The Government Technical Representative (GTR) for liaison with the Contractor as to the conduct of work is ], or a successor design 
in writing by the Contracting Officer. 
(b) The Contractor's work hereunder shall be carried out under the supervision of ]. 
(c) The GTR shall provide direction on contract performance. Such direction must be within the contract scope ofwork and may not be ofnature which: 
(1) Institutes additional work outside the scope of the contract; (2) constitutes a change as defined in FAR 52.243-1; (3) causes an increase or decrease in the co 
the contract; (4) alters the period of performance or delivery dates; or, (5) changes any ofthe other express terms or conditions ofthe contract. 

11 52.222-42 Statement of Equivalent Rates for Federal Hires. (MAY 1989) 

.... this clause identifies the classes of services employees expected to be employed under the contract and states the wage and fringe benefits payable to each if 

were employed by the cOiltracting agency ..... 


This Statement isfor Information Only. It is not a Wage Determination 

Employee Class Monetary Wage-Fringe Benefits Employee Class Monetary Wage-Fringe Benefits 

I) 52.222-43 Fair Labor Standards Act and Service Contract Act - Price Adjustment (Multiple Year and Option Contracts). (MAY 1989) 
[I 52.222-47 SCA Minimum Wages and Fringe Benefits Applicable to Successor Contract Pursuant to Predecessor Contractor Collec 

Bargaining Agreements (CBA). (MAY 1989) 

52.243-1 Changes-Fixed Price Alternate I (APR 1984) 
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SPECIFIC SUPPLY CLAUSES 

To indicate the applicability of certain clauses, check the boxes as they appear in the left margin. 

II 	52.213-2 Invoices. (APR 1984) 
52.243-1 Changes - Fixed-Price. (AUG 1987) 

INDEFINITE QUANTITY CLAUSES 

II 	52.216-18 Ordering. (OCT 1995) (a) .... orders may be issued from . __ through __(insert dates). 

II 	52.216-19 Order Limitations. (OCT 1995) 
(a) Minimum order. When the Gov't requires ... in an amount ofless than (insert $ or Qty) the Gov't is not obligated to purchase, nor is 
the Contractor obligated to furnish those supplies or services under the contract. 
(b) Maximum order. The Contractor is not obligated to honbr

(I) Any order for a single item in excess of (insert $ or Qty); 
(2) Any order for a combination of items in excess of (insert $ or Qty); 
(3) Series of orders ... within days that together call for quantities exceeding the limitation in subparagraph (b)(I) or (2) of this sect 

(d) ... Contractor shall honor any order exceeding the maximum order (b) unless that order(s) is returned within ___ days after issuance ..... 

II 	52.216-20 Definite Quantity. (OCT 1995) (d) .... the Contractor shall not be required to make any deliveries ... after __ (insert date). 

[I 	52.216-21 Requirements. (OCT 1995) (d) .... the Contractor shall not be required to make any deliveries ... after __ (insert date) 

II 	52.216-22 Indefinite Quantity. (OCT 1995) (d) .... the Contractor shall not be required to make any deliveries ... after __ (insert date). 
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